



Addendum Notice # 2

123 Northwest Highway 19
Crystal River, Florida 34428
Telephone: (352) 795-4216
Facsimile: (352) 795-6351

To: Prospective bidders

From: Lou Kneip, Director of Public Works

Date: October 25, 2016

Re: Bid No. 16-B-09, River Walk Phase I, Landward portion

This second and final addendum is being issued to answer additional questions that have arisen since the project was advertised. The questions are below with answers in *italics*:

- 1) Addendum #1 includes a new bid form but the last two pages appear to be missing.

These were accidentally omitted, please see attached revised bid form, changed pages are dated 10/25/16.

- 2) Can you provide a separate line item for the relocated "Kings Bay Lodge Sign and Electric Connected" on page C1.3. That sign has structural footings, electric, etc.

Yes, see item 92 on the attached revised bid form.

- 3) The fence quantities still appear to be in conflict.

Please see revised bid form attached, items 59-61, and refer to sheets C2.4 – C2.7, which is the correct plan. Revised plans will be issued prior to construction to match up the quantities.

- 4) Page 3 of the ITB states "Work shall be completed within One Hundred Fifty (150) days from receipt of the Notice to Proceed by the owner.". However page 10 of the ITB states . . . "and complete the work under this CONTRACT within sixty (60) days of receiving the Notice to Proceed by the owner."

Page 3 is correct, and page 10 is an error. Work must be completed within 150 days from receipt of notice to proceed.